

Renovations, Modifications & Additions to Riverdale HS  
Clayton County Board of Education  
Jonesboro, Georgia

**BID TABULATION FORM**

Bids Received: May 10, 2018  
Prevailing Time: 2:00 PM

Manley Spangler Smith Architects  
P. O. Box 880  
Griffin, GA 30224

| Contractor   | Base Bid               | BID BOND Company  |               | Acknow- ledge Add. No. 1,2,3,4, 5,6 | Subcontractor Listing | Corp. Cert. Partnership Cert. or Entity Cert. | Bidder's & Ind. Affidavit of Noncollusion |
|--|------------------------|---|---------------|-------------------------------------|-----------------------|---|---|
|  |                        | Amt 5%  | Treas List OK |                                     |                       |   |   |
| J&R Construction & Dev. Inc.<br>281 Tom Reeve Drive<br>Carrollton, GA 30117        | <b>\$20,279,357.00</b> | Fidelity & Deposit Company of Maryland                      | Yes           | Yes                                 | Yes                   | Yes   | Yes                                       |
| MEJA Construction<br>107 Guthrie Way<br>Peachtree City, GA 30269                   | <b>\$20,834,000.00</b> | Travelers Casualty Insurance of America                     | Yes           | Yes                                 | Yes                   | Yes   | Yes                                       |
|  |                        |   | Yes           | Yes                                 |                       |   |   |
| Nix-Fowler Constructors, Inc.<br>1875 Mitchell Road, Suite B<br>Mableton, GA 30126 | <b>\$20,631,000.00</b> | Centennial Casualty Company                                 | Yes           | Yes                                 | Yes                   | Yes   | Yes                                       |
|  |                        |   | Yes           | Yes                                 |                       |   |   |
| R.K. Redding Construction, Inc.<br>P.O. Box 426<br>Bremen, GA 30110                | <b>\$22,894,000.00</b> | Western Surety Company                                      | Yes           | Yes                                 | Yes                   | Yes   | Yes                                       |
|  |                        |   | Yes           | Yes                                 |                       |   |   |
| Torrance Construction<br>P.O. Box 2287<br>LaGrange, GA 30241                       | <b>\$21,047,000.00</b> | Zurich American Insurance Co Fidelity & Deposit of Maryland | Yes           | Yes                                 | Yes                   | Yes   | Yes                                       |
|  |                        |   | Yes           | Yes                                 |                       |   |   |

Renovations, Modifications & Additions to Riverdale HS  
Clayton County Board of Education  
Jonesboro, Georgia

Bids Received: May 10, 2018  
Prevailing Time: 2:00 PM

Manley Spangler Smith Architects  
P. O. Box 880  
Griffin, GA 30224

**BID TABULATION FORM**

All contractors listed above attended the mandatory pre-bid conference on April 12, 2018. I hereby certify that this is a true copy of bids received  
this 10th day of May 2018.

  
\_\_\_\_\_  
William V. Smith, Jr., AIA